
 SNAP/TANF Information System RFP 2022-500-05 

Amendment 1 

DHR acknowledges an error in Appendix F – Contractor Cost Proposal Part 1 on page 84 of the QA RFP. 

Please use the adjusted dates in the table below when preparing your cost proposal response.  

Fixed costs during project DDI phase of the Project: 

* November 1, 2022 – July 31, 2024 (22 months)

* November 1, 2022 – August 31, 2024 (22 months)

$ 

Fixed costs during Stabilization M&O phase of the Project: 

* August 1, 2024 – September 30, 2025 (14 months)

* September 1, 2024 – October 30, 2025 (14 months)

$ 

Fixed costs during Option Years 1 and 2: 

* October 1, 2025 – September 30, 2027 (24 months)

* November 1, 2025 – October 30, 2027 (24 months)

$ 


